

ADDENDUM

Please refer to the PNIT No. e-PT-53/EE/RDAD/2024-25 Dt. 28/02/2025 for the work “**Construction of Guest House cum Officers Training Centre at Agartala under R.D. Agartala division, West Tripura during the F.Y. 2024-25**” vide DNIeT No.:e-DT/55/CNST-GST-TRNCNTR/AMC/REV/CE/RDD/AGT-DIV/ DNIT/2024-25 Dated: 27/02/2025 with an ECV (Estimated Contract Value) of **₹13,71,06,447.00**.

As directed, following clause is added in the TENDERER'S/CONTRACTOR'S CERTIFICATE of Annexure-II against the above said tender:

The bidder is advised to visit the site of work, which is mandatory, at his own cost, and examine it and its surroundings to collect all information that he considers necessary for proper assessment of the prospective assignment before due date of submission of Bid. A certificate from the Engineer-in-Charge with respect to visit for the proposed project site must be uploaded with Annexure-II, otherwise bid will be considered as Non-responsive. The site visit should be completed 10 (ten) days before last date of dropping/submitting of tender.

This is also to notify here that the last date of **dropping** of tender is **extended** from 3.00 PM of 21/03/2025 to **3.00 PM of 31/03/2025**.

Accordingly tender will be opened on **3.30 PM of 31/03/2025** instead of 3.30 PM of 21/03/2025.

Also, pre-bid meeting is being rescheduled to be held on **12.00 Noon of 21/03/2025** instead of 11/03/2025 in the chamber of the undersigned in presence of the SE, RD 1st Circle, Agartala.

This is for information of all the concerned.

10A/C/4857/25

Signed by Pradip Debbarna

Date: 11-03-2025 11:48:09

Executive Engineer
RD Agartala Division
Gurkhabasti, Agartala